CLIN
CLIN | Type Description Quantity | Unit

BASE PERIO

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General

0001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

0002 |T&M |Support 1INTE
Other Direct Costs (ODCs) - Site 1
0003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
0004 |FFP |Requirements 12|Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical

0005 |T&M |Support 1INTE
ODC:s - Site 2 Marine Corps Logistics

0006 |T&M |Base, Albany 1INTE
Labor - Site 3 Marine Corps Recruit

0007 |FFP |Depot Task 1 General Requirements 12|Month
Labor - Site 3 Marine Corps Recruit

0008 |T&M |Depot Task 2 Technical Support 1INTE
ODC:s - Site 3 Marine Corps Recruit

0009 |T&M |Depot 1INTE

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
0010 |FFP |Requirements 12|Month

Labor - Site 4 Naval Air Station

0011 |T&M |Pensacola - Task 2 Technical Support 1INTE
ODC:s - Site 4 Naval Air Station
0012 |T&M |Pensacola 1|INTE

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
0013 |FFP |Requirements 12|Month

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical

0014 |T&M |Support 1INTE
ODC:s - Site S Alabama Army
0015 |T&M |Ammunition Plant 1INTE

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
0016 |FFP |Requirements 12|Month

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
0017 |T&M |Support 1|NTE




0018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

0019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

0020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

0021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

0022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

0023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

0024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE

0025

FFP

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General
Requirements

12

Month

0026

T&M

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2
Technical Support

NTE

0027

T&M

ODC:s - Site 9 Defense Depot of
Memphis, Tennessee

NTE

0028

FFP

Labor - Site 10 Anniston Army Depot -
Task 1 General Requirements

Month

0029

T&M

Labor - Site 10 Anniston Army Depot -
Task 2 Technical Support

NTE

0030

T&M

ODC:s - Site 10 Anniston Army Depot

NTE

0031

FFP

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General
Requirements

12

Month

0032

T&M

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical
Support

NTE

0033

T&M

ODC:s - Site 11 Cherry Point Marine
Corps Air Station

NTE

0034

FFP

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General
Requirements

12

Month

0035

T&M

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical
Support

NTE

0036

T&M

ODC:s - Site 12 Camp Lejeune Marine
Corps Base

NTE

0037

FFP

Labor - Site 13 Tyndall Air Force Base
- Task 1 General Requirements

12

Month




Labor - Site 13 Tyndall Air Force Base
0038 |T&M |- Task 2 Technical Support 1INTE

0039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE

To Be Determined (TBD) Site -Labor
Task 1 General
0040 |FFP |Requirements(Optional Line Item) 12|Month

To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

0041 |T&M |Line Item) 1|NTE
0042 |T&M |TBD Site -ODCs (Optional Line Item) 1|NTE
0043 |T&M |Travel 1|NTE
Base Period Total
CLIN
CLIN | Type Description Quantity | Unit
OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
1001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

1002 |T&M |Support 1INTE
Other Direct Costs (ODCs) - Site 1
1003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
1004 |FFP |Requirements 12|Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical

1005 |T&M |[Support 1INTE
ODC:s - Site 2 Marine Corps Logistics

1006 |T&M |Base, Albany 1INTE
Labor - Site 3 Marine Corps Recruit

1007 |FFP |Depot Task 1 General Requirements 12|Month
Labor - Site 3 Marine Corps Recruit

1008 |T&M |Depot Task 2 Technical Support 1INTE
ODC:s - Site 3 Marine Corps Recruit

1009 |T&M |Depot 1INTE

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
1010 |FFP |Requirements 12|Month

Labor - Site 4 Naval Air Station
1011 |T&M |Pensacola - Task 2 Technical Support 1INTE

ODC:s - Site 4 Naval Air Station
1012 |T&M |Pensacola 1INTE




1013

FFP

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
Requirements

12

Month

1014

T&M

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical
Support

NTE

1015

T&M

ODC:s - Site S Alabama Army
Ammunition Plant

NTE

1016

FFP

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
Requirements

12

Month

1017

T&M

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
Support

NTE

1018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

1019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

1020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

1021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

1022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

1023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

1024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE

1025

FFP

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General
Requirements

12

Month

1026

T&M

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2
Technical Support

NTE

1027

T&M

ODC:s - Site 9 Defense Depot of
Memphis, Tennessee

NTE

1028

FFP

Labor - Site 10 Anniston Army Depot -
Task 1 General Requirements

Month

1029

T&M

Labor - Site 10 Anniston Army Depot -
Task 2 Technical Support

NTE

1030

T&M

ODC:s - Site 10 Anniston Army Depot

NTE

1031

FFP

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General
Requirements

12

Month




Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical

1032 |T&M |Support 1INTE
ODC:s - Site 11 Cherry Point Marine
1033 |T&M |Corps Air Station 1INTE

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General
1034 |FFP |Requirements 12|Month

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical

1035 |T&M |[Support 1INTE
ODC:s - Site 12 Camp Lejeune Marine

1036 |T&M |Corps Base 1|NTE
Labor - Site 13 Tyndall Air Force Base

1037 |FFP |- Task 1 General Requirements 12|Month
Labor - Site 13 Tyndall Air Force Base

1038 |T&M |- Task 2 Technical Support 1INTE

1039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE

To Be Determined (TBD) Site -Labor
Task 1 General
1040 |FFP |Requirements(Optional Line Item) 12|Month

To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

1041 |T&M [Line Item) 1|NTE
1042 |T&M |TBD Site -ODCs (Optional Line Item) 1INTE
1043 |T&M |[Travel 1|NTE

Option Period 1 Total

CLIN
CLIN | Type Description Quantity | Unit

OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
2001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

2002 |T&M |[Support 1|NTE
Other Direct Costs (ODCs) - Site 1
2003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
2004 |FFP |Requirements 12|Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical
2005 |T&M |Support 1INTE




2006

T&M

ODC:s - Site 2 Marine Corps Logistics
Base, Albany

NTE

2007

FFP

Labor - Site 3 Marine Corps Recruit
Depot Task 1 General Requirements

12

Month

2008

T&M

Labor - Site 3 Marine Corps Recruit
Depot Task 2 Technical Support

NTE

2009

T&M

ODC:s - Site 3 Marine Corps Recruit
Depot

NTE

2010

FFP

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
Requirements

12

Month

2011

T&M

Labor - Site 4 Naval Air Station
Pensacola - Task 2 Technical Support

NTE

2012

T&M

ODC:s - Site 4 Naval Air Station
Pensacola

NTE

2013

FFP

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
Requirements

12

Month

2014

T&M

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical
Support

NTE

2015

T&M

ODC:s - Site 5 Alabama Army
Ammunition Plant

NTE

2016

FFP

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
Requirements

12

Month

2017

T&M

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
Support

NTE

2018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

2019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

2020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

2021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

2022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

2023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

2024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE




Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General

2025 |FFP |Requirements 12|Month
Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2

2026 |T&M |Technical Support 1INTE
ODC:s - Site 9 Defense Depot of

2027 |T&M |Memphis, Tennessee 1INTE
Labor - Site 10 Anniston Army Depot -

2028 |FFP |[Task 1 General Requirements 12{Month
Labor - Site 10 Anniston Army Depot -

2029 |T&M |Task 2 Technical Support 1INTE

2030 [T&M |ODCs - Site 10 Anniston Army Depot 1|INTE
Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General

2031 |FFP [Requirements 12{Month
Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical

2032 |T&M |Support 1[(NTE
ODC:s - Site 11 Cherry Point Marine

2033 |T&M |[Corps Air Station 1INTE
Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General

2034 |FFP |Requirements 12|Month
Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical

2035 |[T&M [Support 1{NTE
ODC:s - Site 12 Camp Lejeune Marine

2036 |T&M [Corps Base 1[(NTE
Labor - Site 13 Tyndall Air Force Base

2037 |FFP |- Task 1 General Requirements 12{Month
Labor - Site 13 Tyndall Air Force Base

2038 |T&M |- Task 2 Technical Support 1INTE

2039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE
To Be Determined (TBD) Site -Labor
Task 1 General

2040 |FFP |Requirements(Optional Line Item) 12{Month
To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

2041 |T&M |Line Item) 1{NTE

2042 |T&M |TBD Site -ODCs (Optional Line Item) 1INTE

2043 |T&M |Travel 1INTE

Option Period 2 Total




CLIN
CLIN | Type Description Quantity | Unit

OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
3001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

3002 |T&M |Support 1INTE
Other Direct Costs (ODCs) - Site 1
3003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
3004 |FFP |Requirements 12|Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical

3005 |T&M |Support 1INTE
ODC:s - Site 2 Marine Corps Logistics

3006 |T&M |Base, Albany 1INTE
Labor - Site 3 Marine Corps Recruit

3007 |FFP |Depot Task 1 General Requirements 12|Month
Labor - Site 3 Marine Corps Recruit

3008 |T&M |Depot Task 2 Technical Support 1INTE
ODC:s - Site 3 Marine Corps Recruit

3009 |T&M |Depot 1INTE

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
3010 |FFP |Requirements 12|Month

Labor - Site 4 Naval Air Station

3011 |T&M |Pensacola - Task 2 Technical Support 1INTE
ODC:s - Site 4 Naval Air Station
3012 |T&M |Pensacola 1|INTE

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
3013 |FFP |Requirements 12|Month

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical

3014 |T&M |Support 1INTE
ODC:s - Site S Alabama Army
3015 |T&M |Ammunition Plant 1INTE

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
3016 |FFP |Requirements 12|Month

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
3017 |T&M |Support 1INTE




3018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

3019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

3020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

3021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

3022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

3023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

3024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE

3025

FFP

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General
Requirements

12

Month

3026

T&M

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2
Technical Support

NTE

3027

T&M

ODC:s - Site 9 Defense Depot of
Memphis, Tennessee

NTE

3028

FFP

Labor - Site 10 Anniston Army Depot -
Task 1 General Requirements

Month

3029

T&M

Labor - Site 10 Anniston Army Depot -
Task 2 Technical Support

NTE

3030

T&M

ODC:s - Site 10 Anniston Army Depot

NTE

3031

FFP

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General
Requirements

12

Month

3032

T&M

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical
Support

NTE

3033

T&M

ODC:s - Site 11 Cherry Point Marine
Corps Air Station

NTE

3034

FFP

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General
Requirements

12

Month

3035

T&M

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical
Support

NTE

3036

T&M

ODC:s - Site 12 Camp Lejeune Marine
Corps Base

NTE

3037

FFP

Labor - Site 13 Tyndall Air Force Base
- Task 1 General Requirements

12

Month




Labor - Site 13 Tyndall Air Force Base
3038 |T&M |- Task 2 Technical Support 1INTE

3039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE

To Be Determined (TBD) Site -Labor
Task 1 General
3040 |FFP |Requirements(Optional Line Item) 12|Month

To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

3041 |T&M |Line Item) 1INTE
3042 |T&M |TBD Site -ODCs (Optional Line Item) 1INTE
3043 |T&M |Travel 1INTE
Option Period 3 Total
CLIN
CLIN | Type Description Quantity | Unit
OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
4001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

4002 |T&M |Support 1INTE
Other Direct Costs (ODCs) - Site 1
4003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
4004 |FFP |Requirements 12|{Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical

4005 |T&M |Support 1|NTE
ODC:s - Site 2 Marine Corps Logistics

4006 |T&M |Base, Albany 1INTE
Labor - Site 3 Marine Corps Recruit

4007 |FFP |Depot Task 1 General Requirements 12|Month
Labor - Site 3 Marine Corps Recruit

4008 |T&M |Depot Task 2 Technical Support 1INTE
ODC:s - Site 3 Marine Corps Recruit

4009 |T&M |Depot 1INTE

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
4010 |FFP |Requirements 12|Month

Labor - Site 4 Naval Air Station
4011 |T&M |Pensacola - Task 2 Technical Support 1INTE

ODC:s - Site 4 Naval Air Station
4012 |T&M |Pensacola 1INTE




4013

FFP

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
Requirements

12

Month

4014

T&M

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical
Support

NTE

4015

T&M

ODC:s - Site S Alabama Army
Ammunition Plant

NTE

4016

FFP

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
Requirements

12

Month

4017

T&M

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
Support

NTE

4018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

4019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

4020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

4021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

4022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

4023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

4024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE

4025

FFP

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General
Requirements

12

Month

4026

T&M

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2
Technical Support

NTE

4027

T&M

ODC:s - Site 9 Defense Depot of
Memphis, Tennessee

NTE

4028

FFP

Labor - Site 10 Anniston Army Depot -
Task 1 General Requirements

Month

4029

T&M

Labor - Site 10 Anniston Army Depot -
Task 2 Technical Support

NTE

4030

T&M

ODC:s - Site 10 Anniston Army Depot

NTE

4031

FFP

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General
Requirements

12

Month




Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical

4032 |T&M |Support 1INTE
ODC:s - Site 11 Cherry Point Marine
4033 |T&M |Corps Air Station 1INTE

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General
4034 |FFP |Requirements 12|Month

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical

4035 |T&M |Support 1INTE
ODC:s - Site 12 Camp Lejeune Marine

4036 |T&M |Corps Base 1|NTE
Labor - Site 13 Tyndall Air Force Base

4037 |FFP |- Task 1 General Requirements 12|Month
Labor - Site 13 Tyndall Air Force Base

4038 |T&M |- Task 2 Technical Support 1INTE

4039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE

To Be Determined (TBD) Site -Labor
Task 1 General
4040 |FFP |Requirements(Optional Line Item) 12|Month

To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

4041 |T&M |Line Item) 1INTE
4042 |T&M |TBD Site -ODCs (Optional Line Item) 1INTE
4043 |T&M |Travel 1INTE
Option Period 4 Total
CLIN
CLIN | Type Description Quantity | Unit
OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
5001 |FFP |Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

5002 |T&M |Support 1|NTE
Other Direct Costs (ODCs) - Site 1
5003 |T&M |Milan Army Ammunition Plant 1INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
5004 |FFP |Requirements 12|Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical
5005 |T&M |Support 1INTE




5006

T&M

ODC:s - Site 2 Marine Corps Logistics
Base, Albany

NTE

5007

FFP

Labor - Site 3 Marine Corps Recruit
Depot Task 1 General Requirements

12

Month

5008

T&M

Labor - Site 3 Marine Corps Recruit
Depot Task 2 Technical Support

NTE

5009

T&M

ODC:s - Site 3 Marine Corps Recruit
Depot

NTE

5010

FFP

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
Requirements

12

Month

5011

T&M

Labor - Site 4 Naval Air Station
Pensacola - Task 2 Technical Support

NTE

5012

T&M

ODC:s - Site 4 Naval Air Station
Pensacola

NTE

5013

FFP

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
Requirements

12

Month

5014

T&M

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical
Support

NTE

5015

T&M

ODC:s - Site 5 Alabama Army
Ammunition Plant

NTE

5016

FFP

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
Requirements

12

Month

5017

T&M

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
Support

NTE

5018

T&M

ODC:s - Site 6 Naval Air Station
Jacksonville

NTE

5019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

5020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

5021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

5022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

5023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

5024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE




Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General

5025 |FFP |Requirements 12|Month
Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2

5026 |T&M |Technical Support 1INTE
ODC:s - Site 9 Defense Depot of

5027 |T&M |Memphis, Tennessee 1INTE
Labor - Site 10 Anniston Army Depot -

5028 |FFP |Task 1 General Requirements 12|Month
Labor - Site 10 Anniston Army Depot -

5029 |T&M |Task 2 Technical Support 1INTE

5030 |T&M |ODCs - Site 10 Anniston Army Depot 1INTE
Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General

5031 |FFP |Requirements 12|Month
Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical

5032 |T&M |Support 1INTE
ODC:s - Site 11 Cherry Point Marine

5033 |T&M |Corps Air Station 1INTE
Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General

5034 |FFP |Requirements 12|Month
Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical

5035 |T&M |Support 1INTE
ODC:s - Site 12 Camp Lejeune Marine

5036 |T&M |Corps Base 1|NTE
Labor - Site 13 Tyndall Air Force Base

5037 |FFP |- Task 1 General Requirements 12|Month
Labor - Site 13 Tyndall Air Force Base

5038 |T&M |- Task 2 Technical Support 1INTE

5039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE
To Be Determined (TBD) Site -Labor
Task 1 General

5040 |FFP |Requirements(Optional Line Item) 12|Month
To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional

5041 |T&M |Line Item) 1INTE

5042 |T&M |TBD Site -ODCs (Optional Line Item) 1|NTE

5043 |T&M |Travel 1INTE

Option Period 5 Total
CLIN
CLIN| Type Description IQuantity Unit I




OPTION PERIC

Labor - Site 1 Milan Army
Ammunition Plant -Task 1 General
6001 |FFP [Requirements 12|Month

Labor - Site 1 Milan Army
Ammunition Plant -Task 2 Technical

6002 |T&M (Support 1{NTE
Other Direct Costs (ODCs) - Site 1
6003 |T&M |Milan Army Ammunition Plant 1|INTE

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 1 General
6004 |FFP [Requirements 12{Month

Labor - Site 2 Marine Corps Logistics
Base, Albany - Task 2-Technical

6005 |T&M ([Support 1[(NTE
ODC:s - Site 2 Marine Corps Logistics

6006 |T&M |Base, Albany 1INTE
Labor - Site 3 Marine Corps Recruit

6007 |FFP |Depot Task 1 General Requirements 12|Month
Labor - Site 3 Marine Corps Recruit

6008 |T&M [Depot Task 2 Technical Support 1INTE
ODC:s - Site 3 Marine Corps Recruit

6009 [T&M ([Depot 1INTE

Labor - Site 4 Naval Air Station
Pensacola - Task 1 General
6010 |FFP [Requirements 12{Month

Labor - Site 4 Naval Air Station

6011 |T&M |Pensacola - Task 2 Technical Support 1INTE
ODC:s - Site 4 Naval Air Station
6012 |T&M |Pensacola 1INTE

Labor - Site 5 Alabama Army
Ammunition Plant - Task 1 General
6013 |FFP [Requirements 12|Month

Labor - Site 5 Alabama Army
Ammunition Plant - Task 2 Technical

6014 |T&M (Support 1{NTE
ODC:s - Site S Alabama Army
6015 |T&M |Ammunition Plant 1INTE

Labor - Site 6 Naval Air Station
Jacksonville - Task 1 General
6016 |FFP [Requirements 12{Month

Labor - Site 6 Naval Air Station
Jacksonville - Task 2 -Technical
6017 |T&M (Support 1[(NTE

ODC:s - Site 6 Naval Air Station
6018 |T&M |Jacksonville 1{NTE




6019

FFP

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 1 General
Requirements

12

Month

6020

T&M

Labor - Site 7 Former Naval Air
Station Cecil Field - Task 2 Technical
Support

NTE

6021

T&M

ODC:s - Site 7 Former Naval Air
Station Cecil Field

NTE

6022

FFP

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 1 General
Requirements

12

Month

6023

T&M

Labor - Site 8 U.S. Army Redstone
Arsenal - Task 2 Technical Support

NTE

6024

T&M

ODC:s - Site 8 U.S. Army Redstone
Arsenal

NTE

6025

FFP

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 1 General
Requirements

12

Month

6026

T&M

Labor - Site 9 Defense Depot of
Memphis, Tennessee - Task 2
Technical Support

NTE

6027

T&M

ODC:s - Site 9 Defense Depot of
Memphis, Tennessee

NTE

6028

FFP

Labor - Site 10 Anniston Army Depot -
Task 1 General Requirements

Month

6029

T&M

Labor - Site 10 Anniston Army Depot -
Task 2 Technical Support

NTE

6030

T&M

ODC:s - Site 10 Anniston Army Depot

NTE

6031

FFP

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 1 General
Requirements

12

Month

6032

T&M

Labor - Site 11 Cherry Point Marine
Corps Air Station - Task 2 Technical
Support

NTE

6033

T&M

ODC:s - Site 11 Cherry Point Marine
Corps Air Station

NTE

6034

FFP

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 1 General
Requirements

12

Month

6035

T&M

Labor - Site 12 Camp Lejeune Marine
Corps Base - Task 2 Technical
Support

NTE

6036

T&M

ODC:s - Site 12 Camp Lejeune Marine
Corps Base

NTE

6037

FFP

Labor - Site 13 Tyndall Air Force Base
- Task 1 General Requirements

12

Month

6038

T&M

Labor - Site 13 Tyndall Air Force Base
- Task 2 Technical Support

NTE




6039 |T&M |ODCs - Site 13 Tyndall Air Force Base 1INTE
To Be Determined (TBD) Site -Labor
Task 1 General
6040 |FFP |Requirements(Optional Line Item) 12|Month
To Be Determined (TBD) Site -Labor
Task 2 Technical Support (Optional
6041 |[T&M [Line Item) 1INTE
6042 |T&M (TBD Site -ODCs (Optional Line Item) 1[(NTE
6043 [T&M |Travel 1INTE

Option Period 6 Total




Total Price (REVISED July 2021)
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Total (Base + Options) $ 19,632,928.55











